
 

 
Commonwealth Edison Company www.comed.com An Exelon Company 

Public Relocation Department 

One Lincoln Centre 

Oak Brook Terrace, IL 60181 

 

January 21, 2020 

 

David Ogorzaly Project: H20967MPR 

Engineering and Public Works                                                   Work Order:        16216119 

Village of Schaumburg EPS Project: TBD 

714 S Plum Grove Rd, Schaumburg, IL 60193  

Schaumburg, IL 

 

Re:  Relocation of overhead electric facilities in Schaumburg – Along Meacham Road as occupied.  

 

Dear Mr. Ogorzaly, 

 

This letter is in reply to an inquiry regarding the Village of Schaumburgs request to relocate ComEd’s overhead 

electric lines along Meacham to underground.  More specifically, the subject electric lines currently situated along 

Meacham Rd, between Algonquin Rd and Thoreau Dr. 

 

The preliminary estimated cost to relocate the existing overhead facilities is approximately $559,087.00.  This is a 

non-binding, high-level cost estimate prepared without an engineering design for preliminary budgetary 

purposes only and is not a final cost for ComEd to provide any work to relocate the subject facilities.  The final costs 

may be higher or lower depending on mutual agreement of facilities relocated, final engineering design, difficulty of 

work area and what the accepted contract bid is for performing the work.  The village should take note that final 

costs will be based off the total actual charges that ComEd incurred to complete this project. This cost estimate is 

good for 60 days from the date on this letter. 

 

General Assumptions: 

• This estimate is for the relocation of ComEd electric facilities only.  The village will need to contact other 

utilities for their relocation cost, if applicable. 

• This estimate is based upon current tariffs with no escalation. 

• Construction estimate, and schedule is based on normal 40-hour workweek, without overtime, weekend, or 

Holiday work. 

• Estimate does not include delays related to permitting needs required by governmental entities including 

municipalities or other optional facilities charges. 

• Project scope provides no additional capacity, contingency or redundancy above what is specifically stated.  

Change in scope will result in additional charges.  Estimate does not include any enhanced reliability. 

 

Others Responsibilities: 

• The village will be responsible to obtain all permits for ROW installations at the village expense as 

necessary to support ComEd’s construction schedule and installation methods, including but not limited to 

trimming without restriction.  

• All ComEd customers which require service entrance modifications (overhead to underground or relocated 

overhead service drops) are the responsibility of the city. 

• Each switchgear being installed will require a minimum 10’ x 22’ parcel. This will have to be discussed in 

detail with the property owners or Village of Schaumburg 

• No landscaping or beautification will be provided by ComEd, only rough grade back fill of all areas 

disturbed by the ComEd construction removal and installation of equipment.  All restoration, finished 

grading, sod and/or seeding is to be completed by other’s within both the right-of-way and private property 

areas. 

• Soil remediation will be the responsibility of others. 

• The village will provide ComEd with all required easements for underground facilities being installed, to the 

extent necessary (i.e., if installed outside of ROW on private property) 



 

 
• All trees, shrubs and vegetation to be removed by other’s in the proposed easement areas. Grade to be within 

4” of final grade before ComEd starts its work.  

 

Preliminary Scope of Work:  

• Install approximately 1800’ of 6” poly pipe via directional bore  

• Install approximately 1900’’ 12kV primary underground cables and other associated underground 

equipment  

• Install (2) 4-Bay Switchgear  

• Install (2) 12KV terminal pole  

• Install (4) 12KV 3ph pad mount transformer 

• Remove (4) 1ph OH transformers 

• Remove (14) OH poles 

 

If the village desires to proceed with relocation, there will be an advance engineering charge required of $55,908.70.  

This engineering charge is non-refundable and will be applied towards the total cost of the project if the village 

authorizes the construction work to proceed.  Once engineering is complete, the cost estimate will be submitted for 

village approval. 

 

The village will have two payment options available to them.  Check one of boxes below, sign and return with 

check and/or copy of the executed ordinance. 

 

 The first would be a progressive payment schedule requiring a 50% first partial payment of $251,589.15 with the potential 

of multiple payments as construction progresses. The 50% deposit and all required easements must be in place before ComEd 

work can be scheduled. This can be a minimum of 6–12 weeks from that date contingent upon ComEd’s scheduled work load. 

Final payment invoicing will occur upon completion of the work. 

 

 The second option would be under Rider LGC, Local Government Compliance Clause, where ComEd applies an additional 

“per kilowatt-hour charge onto the monthly bills of all customers within the municipal boundaries of the Village of 

Schaumburg. As costs for this project are incurred each month, the appropriate share of those costs will be reflected as a 

separate line item charge on the monthly bills of the customers.  The “per kilowatt-hour” charges will continue until the project is 

completed and all costs for the project are reflected on ComEd’s books of account. 

 

As an Illinois public utility, ComEd is subject to the terms and conditions of the Illinois Public Utilities Act (220 ILCS) and is 

obligated to provide reliable service at least cost.   The relevant section of the Illinois Public Utilities Act (PUA) is Section 5/8-

401, which states: 

‘Every public utility subject to this Act shall provide service and facilities which are in all respects 

adequate, efficient, reliable and environmentally safe and which, consistent with these obligations, 

constitute the least-cost means of meeting the utility's service obligations.’ 

 

The village should take special note of the fact that ComEd must meet our “Service” obligations at least cost to our 

“Ratepayers.”  Should replacement or additional distribution lines be required, ComEd must install facilities at least 

cost, which may require the facilities to include an overhead pole line.  Should the village desire place additional 

facilities underground, the village will be obligated to pay for the incremental costs of undergrounding or rerouting 

the line(s).  In summation, the village will pay the cost of the underground line, less the estimated cost of the 

avoided overhead installation. 

 

If you have questions, please feel free to call me directly. 

 
Sincerely, 

 

 

 

Likowo Ndobedi 

Project Engineer 

Public Relocation Department 

Office: (630) 576-6894 

Likowo.Ndobedi@ComEd.com 

 

 

FOR THE APPLICANT: 

 

 

_______________________________ 

Accepted by                        Signature 

 

 

_______________________________ 

Print Name 

 

 

_______________________________ 

Official Capacity 

 

 

_______________________________ 

Date 



 

 
 


