
We are pleased to submit a proposal for the following project:

Furnish and Install:
Area A: Theater Lobby - Carpet and LVT 1 & 2 install glue down over existing terrazzo, 8" Takett millwork Reveal wall base and floor preparation up to 1/4". 
Furnish LVT- 1 & 2 pattern border work, Armstrong Coalesce ST 882 Oxidize Vanta & Oxidize Uranium, 18"x36" Material =
Furnish 10% attic stock for LVT- 1 & 2 Material = $708.00
Furnish carpet adhesive and transitions to other finishes. Carpet material to be supplied by owner. Material = $581.00
Furnish 8" Tarkett Reveal millwork base, Color Black Material = $1,438.00
Furnish primer and cementitious skim coat to prepare substrate for new installation Material = $495.00
Equipment and labor to remove existing terrazzo finish, prime and skim coat for new installation Labor = $6,527.00
Equipment and labor to install carpet tile, LVT 1& 2 and 8" Tarkett Reveal wall base Labor = $7,807.00
Allowance to level substrate up to 1/4" Material+Labor= $6,032.00
200 LF Crack repair allowance Material+Labor=
Delivery and Pick up $375.00
Work to be completed Mon- Fri, 7:00am to 3:30pm. =

Area B: Entrance/Lobby/Corridor - LVT 1 & 2 glue down installation over existing terrazzo, ceramic tile & 8" Tarkett Reveal Base installation 
Furnish LVT- 1 & 2 pattern border work, Armstrong Coalesce ST 882 Oxidize Vanta & Oxidize Uranium, 18"x36" Material =
Furnish 10% attic stock for LVT- 1 & 2 Material = $708.00
Furnish transitions to other finishes Material = $358.00
Furnish 8" Tarkett Reveal millwork wall base, Color Black Material = $1,227.00
Furnish primer and floor preparation to cover ceramic tile and float as needed into the hallway  Material = $2,040.00
Equipment and labor to remove terrazzo floor finish Labor = $3,122.00
Equipment and labor to level out ceramic tile grout joints at Entrance area and preparare terrazzo for new installation Labor = $7,650.00
Equipment and labor to install LVT 1 & 2 and 8" Reveal millwork wall base Labor = $7,457.00
200 LF Crack repair allowance Material+Labor=
Delivery and Pick up $475.00
Work to be completed Mon- Fri, 7:00am to 3:30pm. =

Area C: Gallery - LVT 1 & 2 install over existing ceramic (prime and level up work), removal of existing oak wood wall base, and install 8" Tarkett Reveal Base
Furnish LVT- 1 & 2 pattern border work, Armstrong Coalesce ST 882 Oxidize Vanta & Oxidize Uranium, 18"x36" Material =
Furnish 10% attic stock for LVT- 1 & 2 Material = $708.00
Furnish 8" Tarkett Reveal millwork wall base, Color Black and transitions to other finishes Material = $675.00
Furnish primer and cementitious skim coat to prepare substrate for new installation Material = $1,785.00
Equipment and labor to remove existing wood base, prime and level out grout joints up to 3/16" for new installation Labor = $7,735.00
Equipment and labor to install LVT 1& 2 with border pattern work and 8" millwork base Labor = $7,849.00
Delivery and Pick up $375.00
Work to be completed Mon- Fri, 7:00am to 3:30pm. =

Total Project Area A, B & C = $90,242.00

Base Bid Proposal Excludes the Following:

●  Material Recycling

Terms and Conditions:

$33,177.00

●  Pre-sweeping 

●  MBE/WBE Participation ●  Textura Usage Fees

●  Post vacuuming

●  Overtime Installation ●  Overtime Deliveries

$4,000.00

September 12, 2024

RE:  Lobby Flooring Quote

Cleaning/Maintenance Program available- please inquire for pricing. 

Disinfection Program available- please inquire for pricing 

*Quantites are figured as full cartons/rolls per Manufacturer Requirements

PCA Theatre
Lobby Flooring

201 Schaumburg Ct, Schaumburg, IL 60193
Per T.I.P.S. Member Pricing - Agreement #231101

Contact for pricing

Contact for pricing

$5,214.00

 Sub-Total Area A

●  Abatement                                           

Diverzify Pro LLC will furnish, install & deliver the material in accordance with the scope contained in this proposal for the listed price.  The price listed includes all applicable taxes and freight. Due to the extreme volatility of the raw materials 
to construct the flooring products, the above pricing is valid for 60 days from the date of this proposal.  Quantity estimates are based on the plan take-off from your submitted drawing and subject to verification by field measurement.  Plan 
changes should be in writing and acknowledged by us.  Any variation from the submitted plan that is made in the field by you must be acknowledged to us in writing prior to order entry.  Proposal is based on a continuous schedule.  Proposal 

                                          
                                    

                               
                                       

                                       
                                  

                                    
                                           

                                              
                                         

                                        
                                           

                                     
                                          

                             
              

●  Floor Protection 

●  Moisture Remediation ●  Crack Suppression
●  Waterproofing

●  Sealing
●  Cleaning

●  Elevator Hoisting

●  Dumpster 

●  Taxes
●  Waxing

●  Payment and Performance Bonds 

●  Sound Suppression

●  Furniture Moving unless noted otherwise.

 Sub-Total Area C $23,869.00

$6,159.00

$4,000.00

 Sub-Total Area B $33,196.00

$4,742.00



Sincerely,

Flori.Sternat@diverzify.com

Please sign and return one (1) copy of this proposal.

Signature:  _________________________________________

Name:  _____________________________________________

Flori Sternat

Date:  __________________________________________ 

Please feel free to contact me if you have any questions. Thank you for considering Diverzify, we appreciate your business and partnership.

Account Executive
847-815-8302

Title:  __________________________________________

                                          
                                         

                                             
is based on regular working hours; Monday through Friday; 7:00 AM to 3:30 PM unless specifically stated otherwise by union labor and completed prior to June 1, 2025.  After June 1, 2025, our labor charges will reflect the contract then in 
effect.  Unless stated otherwise, any floor preparation required, will be completed on a time and material basis.  The manufacturers of the specified materials require specific limits or thresholds for concrete moisture content and vapor 
transmission, as well as specific ambient temperature requirements.  Corrective measures for non-compliance is expressly excluded from Diverzify+LLC’s scope of work. Per CRI-104-96, 6.3 site conditions: Requires an owner or general 
contractor to submit to DiverzifyPro LLC a written report regarding slab moisture and surface alkalinity of the slab to determine its suitability for the specified material to be installed. The temperature within the building shall be held at not 
less than 65 degrees for a minimum of 48 hours prior to commencing work as to ensure proper conditions necessary for installation.  Dumpster and elevator hoisting to be provided by customer.  Unless specifically included in the above 
proposal: excludes all demolition, repair or take-up of existing flooring material, furniture moving, vacuuming, mopping, buffing, waxing, floor protection, floor floating, leveling or repair, sealing of the floor, cleaning or removal of oil, grease, 
solvents, paints, plaster or other foreign substances and asbestos control/abatement. Areas to receive new floor covering shall be of a smooth quality, equal to that necessary to receive resilient tile, broom cleaned, clear and free of 
obstructions, debris, spillage, and other trades prior to start of installation.  Diverzify's to receive floors at ¼” in 10' using the straight edge method.  FF method will not be accepted.  Any additional work not covered by this proposal will be 
charged on a time and material basis.  No extra work or changes under this contract will be recognized or executed unless agreed to in writing by an officer of the company before the work is to be completed or the change is made.  Diverzify 
will not accept charge backs of damage or cleaning without the option to inspect claim(s) to repair or without the option to make arrangements for acceptable repairs at their expense.  This proposal is based on one phase delivery.  If 
manufacturer requires a deposit or full payment prior to manufacture/shipping of custom material, client will be required to pay a deposit of the same.  Prices are those prevailing this date.  Any increase by our manufacturer prior to receipt 
of your order and deposit will be passed on to you at the same percentage rate.  Once production of materials has begun, orders are not cancelable and subject to full payment.  Stock orders are not cancelable after cutting has begun.  
Manufacturers shipping schedules are made in good faith. We cannot, however, be held responsible for the inability of a manufacturer to meet the given schedule.  Materials to be invoiced upon receipt into our warehouse; labor as 
completed on a monthly basis.  When retention is withheld, balance is to be paid in full upon substantial completion of project.  Diverzify Pro LLC proposal to supersede any other agreement or contract.  Any and all proposals are subject to 
the parties entering into a written agreement acceptable to DiverzifyPro LLC concerning deposits, payments for charges, charge backs, extras, guarantees for payment, conditions of the premises and similar matters. 
This contract is not legally binding unless signed by an officer at the corporate office.
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